

The following changes to the tender documents are effective immediately. This addendum will form part of the contract.

**Specifications:**

**Section 00 21 14 Owner Supplied Material and Equipment**

Clarification: 1.1.1.2 Secure storage for owner supplied materials has been pre-negotiated at a rental rate of \$500.00 per month. Contractor to coordinate and pay hanger owner for duration of use starting June 15<sup>th</sup>, 2018.

**Section 01 52 00 Construction Facilities**

Delete: 1.11 Construction Project Signs, owner is supplying and installing.

**End of Addendum # 1**

Any questions please contact:

**Integrated Airport Systems Ltd.**

Paul Ouwerkerk

Ph: (780) 418-3054

Cell: (780) 915-4062

Email: [iasl@shaw.ca](mailto:iasl@shaw.ca)

